STATE OF CALI FORNI A BI D SUMMARY

Bl D OPENI NG DATE 08/ 25/ 05 I N SAN BERNARDI NO COUNTY NEAR
CONTRACT NUMBER 08- 358444 REDLANDS AND YUCAI PA AT VARI QUS
LOCATI ON 08-SBD-38-R5.1/9.1 LOCATI ONS

RESURFACE EXI STI NG H G-MAY

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
08/ 29/ 05
CONTRACT CODE 'C '
26 CONTRACT | TEMS

FEDERAL AlD ACST- P038- (015)E
P- P038- (015) E

PROPGOSALS | SSUED 5 FUND TOTAL HA22 1,121, 000 TOTAL NUMBER OF WORKI NG DAYS 35
NUMBER OF Bl DDERS 2 ENG NEERS EST 929, 265. 00 AMOUNT UNDER 7,344.00 PERCENT UNDER EST 0.79
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 921, 921. 00 2 ALL AMERI CAN ASPHALT 951 736- 7600
00267073
P O BOX 2229 FAX 951 739-4671
CORONA CA 92878
2 1, 093, 455. 75 1 R J NCBLE COVPANY 714 637-1550

P O BOX 620
ORANGE CA 92856

00782908

FAX 714 637-6321



08- 358444 Bl D245

08- SBD- 38-R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 2

08/ 25/ 05 08/ 29/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALCORN FENCE FENCE
ORANGE CA
APCO ASPHALT CONCRETE DI KE
GOSHEN CA
CALI FORNI A PROFESSI ONAL ENG NEERI NG ELECTRI CAL
SQUTH EL MONTE CA
GLOBAL ROAD SEALI NG CRACKFI LL
WESTM NSTER CA
STATEW DE SAFETY AND SI GNS TRAFFI C CONTROL AND CONSTRUCTI ON AREA S| GNS

Pl SMO BEACH CA

SUDHAKAR COVPANY STRI PI NG
RI ALTO CA



08- 358444
08- SBD- 38-R
08/ 25/ 05

Bl DDER | D NAME AND ADDRESS

CONTRACT

L

ST

Bl D245

PROPOSAL OF LOwW BI DDER PAGE 3

OF

08/ 29/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALCORN FENCE
1212 W STRUCK AVE
CRANGE CA 92867

LOCP MASTERS
4740 E BRYSON STREET
ANAHEI M CA 92807

PAVEMENT RECYCLI NG
P O BOX 1266
RI VERSI DE CA 92502

RAM REZ CONSTRUCTI ON
656 E SAN BERNARDI NO
COVINA CA 91723

RUBBERI ZED CRACKFI LLER
800 E WALNUT AVENUE
FULLERTON CA 92831

SUDHAKAR COVPANY
1450 FI TZGERALD
RI ALTO CA 92376

FENCE

ELECTRI CAL

COLD PLANE

ADJUST MANHOLES

CRACKFI LLER

STRI PI NG



08- 358444 Bl D245

08- SBD- 38- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
08/ 25/ 05 08/ 29/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 993. 67 993. 67
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 400. 00 2, 400. 00
3 074031 TEMPORARY GRAVEL BAG BERM M 28 170. 00 4,760. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 500. 00 6, 500. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 30, 500. 00 30, 500. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 1, 700. 00 3, 400. 00
7 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 52 64. 00 3, 328. 00
8 150771 REMOVE ASPHALT CONCRETE DI KE M 2,770 5.25 14, 542. 50
9 152402 ADJUST WATER VALVE COVER TO GRADE EA 3 185. 00 555. 00
10 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 43, 000 2.00 86, 000. 00
11 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 7,226.33 7,226.33
12 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 320 110. 00 35, 200. 00
13 034547 SEAL RANDOM CRACKS | N M LLED SURFACI NG LNKM 4 5, 200. 00 20, 800. 00
14 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 7, 460 81. 00 604, 260. 00
15 034548 ASPHALT CONCRETE (TYPE A) 9.5 MV TONN 220 55. 00 12, 100. 00
MAX GRADI NG
16 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 390 17. 00 6, 630. 00
AREA)
17 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 25 3.50 87. 50
18 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 2, 750 3.50 9, 625. 00
19 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 8 3.50 28. 00
20 810110 SURVEY NMONUMENT EA 37 200. 00 7, 400. 00
21 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL PCST) M 12 170. 00 2, 040. 00
22 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 4 3, 300. 00 13, 200. 00
23 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 43 50. 00 2, 150. 00
24 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 18, 900 1.25 23, 625. 00
( SPRAYABLE)
25 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 390 3.00 4,170. 00
26 (S) 034549 MODI FY LI GHTI NG AND TRAFFI C MONI TORI NG LS LUMP SUM 20, 400. 00 20, 400. 00

STATI ON ( COUNT)
TOTAL 921, 921. 00



08- 358444 Bl D245
08- SBD- 38-R SUMMARY OF REMAI NI NG BI DDERS PAGE 5
08/ 25/ 05 08/ 29/ 05
| TEM SECOND
Bl D AMOUNT

1 2,500. 00 2500. 00
2 35, 000. 00 35000. 00
3 41. 00 1148. 00
4 7, 500. 00 7500. 00
5 52, 000. 00 52000. 00
6 2,500. 00 5000. 00
7 110. 00 5720. 00
8 5. 00 13850. 00
9 935. 00 2805. 00
10 2.30 98900. 00
11 3, 850. 00 3850. 00
12 165. 00 52800. 00
13 3, 800. 00 15200. 00
14 84. 00 626640. 00
15 150. 00 33000. 00
16 30. 00 11700. 00
17 10. 25 256. 25
18 10. 25 28187. 50
19 10. 25 82. 00
20 900. 00 33300. 00
21 170. 00 2040. 00
22 3, 200. 00 12800. 00
23 49. 00 2107. 00
24 1.00 18900. 00
25 3.00 4170. 00
26 24,000. 00 24000. 00
TOT 1, 093, 455. 75



